Bl D OPENI NG DATE
CONTRACT NUMBER

PROPGOSALS | SSUED FUND TOTAL

NUMBER OF Bl DDERS 4
PROGRAM ELEMENTS

STATE OF CALI FORNI A
10/ 03/ 02

07-061744
07-LA-134-0.0/2.1

ENG NEERS EST

Bl D TOTAL

6, 044, 444. 00

6, 142, 825. 50

7,225,535.70

8, 783, 398. 20

SUMMARY

HB311

Bl DDER | D

IN LOS ANGELES COUNTY I N LCS
ANGELES FROM CAMARI LLO STREET TO
CLYBOURN AVENUE: VB

SOUNDWALLS

DI SADVANTAGED BUSI NESS ENTERPRI SE - 17. 0%

DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1

10/ 07/ 02
CONTRACT CODE 'B '
105 CONTRACT | TEMS

FEDERAL AID ACNH X037-(111)E

TOTAL NUMBER OF WORKI NG DAYS 330

9, 003, 000. 00 AMOUNT UNDER 2, 958, 556. 00

PERCENT UNDER EST 32. 86

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

ORTI Z ENTERPRI SES | NCORPCRATED

6 CUSHI NG SUI TE 200
I RVINE CA 92618

BRUTOCO ENG NEERI NG AND
CONSTRUCTI ON | NC

P O BOX 429

FONTANA CA 92334

BANSHEE CONSTRUCTI ON COVPANY
I NC

1600 E STEEL RD

COLTON CA 92324

DI ABLO CONTRACTORS | NC

7 CROW CANYON COURT
SAN RAMON CA 94583

949 753-1414
00467088
949 753-1477

909 350- 3535
00247770
909 350-6820

909 824-0393
00732806
909 824-8919

925 552-8250
00732283
925 552-8254



07-061744
07-LA-134-0
10/ 03/ 02

SUMMARY OF
LI' ST OF

Bl DDER | D NAME AND ADDRESS

Bl D245

NI NG BI DDERS PAGE 2

10/ 07/ 02

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04

ACL
POVONA CA

ALCORN FENCE
SUN VALLEY CA

CGO
RANCHO CUCAMONGA CA

MALCOLM DRI LLI NG
| RW NDALE CA

MOCRE ELECTRI C
CORONA CA

PACI FI C RESTCORATI ON GROUP
CORONA CA

PENHALL
I RVI NE CA

R FOX CONSTRUCTI ON
CHI NO CA

S R D ENG NEERI NG
YORBA LI NDA CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

SULLY M LLER
ANAHEI M CA

CONTI NUED ON NEXT PAGE

BARRI ER

GUARD RAI L

CLEARI NG

CAST IN DRI LLED HOLE PILES

ELECTRI CAL

LANDSCAPE

DEMOLI TI ON

BLOCK WALL

UNDERGROUND

STRI PI NG

ASPHALT CONCRETE PAVI NG



07-061744
07-LA-134-0
10/ 03/ 02

Bl DDER | D NAME AND ADDRESS

SUMMARY

L

ST

OF
OF

Bl D245
REMAI NI NG BI DDERS PAGE 3

10/ 07/ 02
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

04 UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

REBAR



07-061744 Bl D245

07-LA-134-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

10/ 03/ 02 10/ 07/ 02
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 ACL CONCRETE BARRI ER ( PORTI ON)
ONTARI O CA
ALCORN FENCE METAL BEAM GUARD RAIL AND SI GNS ( PORTI ON)
SUN VALLEY CA
CGO CLEAR AND GRUB
RANCHO CUCAMONGA CA
CROMN FENCE CHAI'N LI NK FENCE ( PORTI ON)
SANTA FE SPRI NGS CA
MALCOLM DRI LLI NG CAST IN DRILL HOLE (PORTI ON)
| RW NDALE CA
MOORE ELECTRI C ELECTRI CAL ( PORTI ON)
CORONA CA
PACI FI C RESTORATI ON GROUP LANDSCAPE AND | RRI GATI ON ( PORTI ON)
CORONA CA
PENHAL L DEMCLI TI ON ( PORTI ON)
ANAHEI M CA
R FOX MASONRY ( PORTI ON)
PLACENTI A CA
STERNDAHL ENTERPRI SES STRI PI NG ( PORTI ON)
SUN VALLEY CA
SULLY M LLER ASPHALT CONCRETE PAVI NG ( PORTI ON)
ANAHEI M CA

CONTI NUED ON NEXT PAGE



07-061744 Bl D245
07-LA-134-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 5
10/ 03/ 02 10/ 07/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 UNI TED STEEL PLACERS REBAR ( PORTI ON)
RANCHO CUCAMONGA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 ALCORN FENCE COVPANY GUARD RAI L AND FENCE

SUN VALLEY CA

AVAR CONSTRUCTI ON SYSTEMS
CAMPBELL CA

C G O CONSTRUCTI ON CO
RANCHO CUCAMONGA CA

CTM
RANCHO CORDOVA CA

CORE SLAB
PERRI S CA

MALCOLM DRI LLI NG COVPANY
| RW NDALE CA

MOORE ELECTRI CAL CONTRACTI NG | NC
CORONA CA

PACI FI C RESTORATI ON GROUP
CORONA CA

PENHALL COVPANY
ANAHEI M CA

CONTI NUED ON NEXT PAGE

PRESTRESSI NG

CLEAR AND GRUB

BARRI ER RAI L

G RDERS

Pl LI NG

ELECTRI CAL

LANDSCAPI NG

DEMOLI TI ON



07-061744 Bl D245
07-LA-134-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
10/ 03/ 02 10/ 07/ 02
LI ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 R FOX CONSTRUCTI ON COVPANY MASONRY BLOCK
PLACENTI A CA
STATEW DE SAFETY AND S| GNS CONSTRUCTI ON AREA SI GNS
Pl SMO BEACH CA
STERNDAHL ENTERPRI SES STRI PI NG
SUN VALLEY CA
SULLY M LLER PAVI NG
ANAHEI M CA
UNI TED STEEL PLACERS REI NFORCI NG STEEL
RANCHO CUCAMONGA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 ALCORN FENCE COVPANY METAL BEAM GUARD RAI L

CONTI NUED

SUN VALLEY CA

AVAR
SANTA CLARA CA

C T M CONSTRUCTI ON
RANCHO CORDOVA CA

CORE SLAB STRUCTURES
PERRI S CA

MALCOLM DRI LLI NG
SO SAN FRANCI SCO CA
ON NEXT PAGE

PRESTI ESSI NG

BARRI ER ( PARTI AL)

PRECAST

DRI LLER



07-061744
07-LA-134-0
10/ 03/ 02

Bl DDER | D NAME AND ADDRESS

L

SUMMARY

ST

OF
OF

REMAI NI NG BI DDERS

SUBCONTRACTORS

Bl D245
PAGE 7
10/ 07/ 02

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

MOCRE ELECTRI C
CORONA CA

R FOX CONSTRUCTI ON
CHI NO CA

STATEW DE SAFETY AND SI GNS
PONAY CA

STERNDAHL ENTERPRI SES
SUN VALLEY CA

SULLY M LLER CONTRACTI NG
AHEHI EM CA

UNI TED STEEL PLACERS
RANCHO CUCAMONGA CA

ELECTRI CAL

SOUNDWAL L

TRAFFI C

STRI PI NG

PAVI NG

REI NFORCI NG



07-061744 Bl D245

07- LA- 134-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 8
10/ 03/ 02 10/ 07/ 02
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 10, 000. 00* 10, 000. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 240 2, 014. 00 483, 360. 00
3 (S) 071322 TEMPORARY FENCE (TYPE CL-1.8) M 10 60. 00 600. 00
4 074019 PREPARE STORM WATER POLLUTI ON LS LUMP SUM 4, 000. 00* 4, 000. 00
PREVENTI ON PLAN
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 30, 000. 00* 30, 000. 00
6 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 5, 000. 00* 5, 000. 00
7 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 200, 000. 00* 200, 000. 00
8 (S) 120120 TYPE |11 BARRI CADE EA 48 75. 00 3, 600. 00
9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 13, 100 3. 00 39, 300. 00
10 (S) 120165 CHANNELI ZER ( SURFACE MOUNTED) EA 160 40. 00 6, 400. 00
11 (S) 120300 TEMPORARY PAVENMENT MARKER EA 840 4.00 3, 360. 00
12 (S) 128660 TEMPORARY FLASHI NG BEACON EA 2 4,000. 00 8, 000. 00
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 5, 760 23.00 132, 480. 00
14 (S) 129100 TEMPORARY CRASH CUSHI ON MODULE EA 190 226. 00 42,940. 00
15 (S) 150662 REMOVE METAL BEAM GUARD RAI LI NG M 920 12.00 11, 040. 00
16 (S) 150710 REMOVE TRAFFI C STRI PE M 7,710 2.00 15, 420. 00
17 (S) 029736 REMOVE TRAFFI C STRI PE ( YELLOW M 5, 890 4.00 23, 560. 00
18 (S) 150722 REMOVE PAVEMENT MARKER EA 2,610 1. 00 2, 610. 00
19 150742 REMOVE ROADSI DE S| GN EA 13 270. 00 3,510. 00
20 150806 REMOVE Pl PE M 3.9 400. 00 1, 560. 00
21 150820 REMOVE | NLET EA 1 2, 000. 00 2, 000. 00
22 (S) 151540 RECONSTRUCT CHAI N LI NK FENCE M 4 270. 00 1, 080. 00
23 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 47 200. 00 9, 400. 00
(WOOD POST)
24 153213 REMOVE CONCRETE ( STRUCTURE) VB 3.9 60. 00 234. 00
25 153214 REMOVE CONCRETE CURB M 2,410 8. 00 19, 280. 00
26 153216 REMOVE CONCRETE CURB AND S| DEWALK VB 3 65. 00 195. 00
27 049123 CLEAN BRI DGE DECK ( PORTI ON) MR 66 3.00 198. 00
28 155003 CAP | NLET EA 14 1, 700. 00 23, 800. 00
29 157561 BRI DGE REMOVAL ( PORTI ON), LOCATI ON A LS LUMP SUM 15, 000. 00* 15, 000. 00
30 157562 BRI DGE REMOVAL ( PORTI ON), LOCATI ON B LS LUMP SUM 7, 000. 00* 7, 000. 00
31 157563 BRI DGE REMOVAL ( PORTI ON), LOCATI ON C LS LUMP SUM 6, 000. 00* 6, 000. 00
32 157564 BRI DGE REMOVAL ( PORTI ON), LOCATI ON D LS LUMP SUM 10, 000. 00* 10, 000. 00
33 157565 BRI DGE REMOVAL ( PORTI ON), LOCATI ON E LS LUMP SUM 6, 000. 00* 6, 000. 00
34 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 30, 000. 00* 30, 000. 00
35 190101 ROADWAY EXCAVATI ON VB 1, 900 25. 00 47,500. 00
36 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 3,140 90. 00 282, 600. 00

(AERI ALLY DEPGCSI TED LEAD)



07-061744 Bl D245

07- LA- 134-0 CONTRACT PROPOSAL OF LOW BIDDER PAGE 9
10/ 03/ 02 10/ 07/ 02

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT

37 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 3, 000. 00* 3, 000. 00

38 (F) 192003 STRUCTURE EXCAVATI ON ( BRI DGE) VB 162 100. 00 16, 200. 00

39 (F) 192053 STRUCTURE EXCAVATI ON ( TYPE Z-2) VB 476 135. 00 64, 260. 00
(AERIALLY DEPCSI TED LEAD)

40 (F) 193003 STRUCTURE BACKFI LL ( BRI DGE) VB 351 90. 00 31, 590. 00

41 (F) 193020 STRUCTURE BACKFI LL, RETAI NI NG WALL VB 126 70. 00 8, 820. 00
(SOUND WALL )

42 (F) 193031 PERVI OUS BACKFI LL MATERI AL ( RETAI NI NG VB 8 55. 00 440. 00
VALL)

43 (S) 200001 H GHWAY PLANTI NG LS LUMP SUM 80, 000. 00* 80, 000. 00

44 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 12, 000. 00* 12, 000. 00

45 (S) 206401 MAI NTAI N EXI STI NG | RRI GATI ON FACI LI TI ES LS LUMP SUM 7, 000. 00* 7, 000. 00

46 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 85, 000. 00* 85, 000. 00

47 (S) 208909 EXTEND 200 MM CONDUI T M 30 400. 00 12, 000. 00

48 260301 CLASS 3 AGGREGATE BASE VB 39 100. 00 3, 900. 00

49 390160 ASPHALT CONCRETE ( TYPE B) TONN 6, 370 53. 00 337, 610. 00

50 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS MR 11 20. 00 220. 00
AREA)

51 394049 PLACE ASPHALT CONCRETE DI KE ( TYPE F) M 7 20. 00 140. 00

52 (S) 490655 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 294 385. 00 113, 190. 00
Pl LI NG

53 (S) 490656 450 MM CAST- | N- DRI LLED- HOLE CONCRETE M 30 385. 00 11, 550. 00
Pl LI NG

54 (S) 029737 750 MM CAST- | N- DRI LLED- HOLE CONCRETE M 330 320. 00 105, 600. 00
PI LI NG ( BARRI ER)

55 (S) 490665 1.8 M CAST- | N- DRI LLED- HOLE CONCRETE M 16 1, 100. 00 17, 600. 00
Pl LI NG

56 (S) 498024 400 MM CAST- | N- DRI LLED- HOLE CONCRETE M 6, 640 61. 00 405, 040. 00
Pl LI NG ( BARRI ER)

57 (S) 500001 PRESTRESSI| NG CAST- | N- PLACE CONCRETE LS LUMP SUM 15, 000. 00* 15, 000. 00

58 (F) 510051 STRUCTURAL CONCRETE, BRI DGE FOOTI NG VB 202 350. 00 70, 700. 00

59 (F) 510053 STRUCTURAL CONCRETE, BRI DGE MB 278 1, 400. 00 389, 200. 00

60 (F) 049124 STRUCTURAL CONCRETE, ANCHOR SLAB VB 45 680. 00 30, 600. 00

61 (F) 510060 STRUCTURAL CONCRETE, RETAI NI NG WALL VB 51 670. 00 34, 170. 00

62 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 28 1, 500. 00 42, 000. 00

63 510526 M NOR CONCRETE ( BACKFI LL) VB 41 190. 00 7, 790. 00

64 511106 DRI LL AND BOND DOWEL M 335 60. 00 20, 100. 00

65 (S) 512233 FURNI SH PRECAST PRESTRESSED CONCRETE EA 1 20, 000. 00 20, 000. 00

G RDER (25 M- 30 M



07-061744 Bl D245

07- LA-134-0 CONTRACT PROPOSAL OF LOW BI DDER PAGE 10
10/ 03/ 02 10/ 07/ 02
| TEM | TEM UNIT OF ESTI MATED
NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D ANOUNT
66 (S) 512500 ERECT PRECAST PRESTRESSED CONCRETE EA 1 6, 000. 00 6, 000. 00
G RDER
67 515020 REFI NI SH BRI DGE DECK MR 35 120. 00 4, 200. 00
68 (SF)517961 SOUND WALL (BARRIER) (MASONRY BLOCK) M2 7,161 110. 00 787, 710. 00
69 (S) 519142 JONT SEAL (MR 40 MV) M 14 150. 00 2,100. 00
70 ( SF) 520102 BAR REI NFORCI NG STEEL ( BRI DGE) KG 105, 173 2.00 210, 346. 00
71 ( SF)520103 BAR REI NFORCI NG STEEL ( RETAI NI NG WALL) KG 5, 593 2.00 11, 186. 00
72 (S) 520120 HEADED BAR REI NFORCEMENT EA 1, 943 7.00 13, 601. 00
73 (F) 049125 TREAT BRI DGE DECK ( PORTI ON) MR 66 4.00 264. 00
74 540108 FURNI SH BRI DGE DECK TREATMENT MATERI AL L 26 25. 00 650. 00
75 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 2 100. 00 200. 00
METHOD)
76 029738 METAL (WALL MOUNTED SI GN) EA 6 300. 00 1, 800. 00
77 029739 ROADSI DE SI GN ( SOUND WALL MOUNTED) EA 2 1, 700. 00 3, 400. 00
78 568023 | NSTALL ROADSI DE SI GN EA 3 2, 000. 00 6, 000. 00
(LAM NATED WOOD BOX POST)
79 650075 600 MM REI NFORCED CONCRETE Pl PE M 53 600. 00 31, 800. 00
80 731505 M NOR CONCRETE ( CURB AND S| DEWALK) VB 4.9 500. 00 2, 450. 00
81 (SF) 750001 M SCELLANEOUS | RON AND STEEL KG 2, 160 2.00 4. 320. 00
82 ( SF) 750501 M SCELLANEOUS METAL (BRI DGE) KG 186 10. 00 1, 860. 00
83 (S) 802589 1.5 M CHAI N LI NK GATE (TYPE CL-1.8) EA 8 900. 00 7. 200. 00
84 (S) 832003 METAL BEAM GUARD RAI LI NG (WOOD POST) M 8 230. 00 1, 840. 00
85 (S) 839551 TERM NAL SECTI ON ( TYPE B) EA 3 90. 00 270. 00
86 (S) 839553 END SECTI ON EA 2 75. 00 150. 00
87 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 1 2, 000. 00 2, 000. 00
88 (S) 839566 TERM NAL SYSTEM ( TYPE CAT) EA 1 5, 000. 00 5, 000. 00
89 (S) 839567 TERM NAL SYSTEM ( TYPE CAT) BACKUP EA 1 450. 00 450. 00
90 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 1 600. 00 600. 00
91 (F) 049126 CONCRETE BARRI ER ( TYPE 736 MODI FI ED) M 308 220. 00 67, 760. 00
92 029740 CONCRETE BARRI ER ( TYPE 736 SV) M 2, 160 250. 00 540, 000. 00
93 029741 CONCRETE BARRI ER ( TYPE 736 SV MODI FI ED) M 150 310. 00 46, 500. 00
94 029742 CONCRETE BARRI ER ( TYPE 736A MODI FI ED) M 34 300. 00 10, 200. 00
95 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 10, 600 1. 00 10, 600. 00
96 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 330 2.00 660. 00
97 (S) 840570 100 MM THERMOPLASTI C TRAFFI C STRI PE M 6, 490 1. 00 6, 490. 00
(BROKEN 10.98 M - 3.66 M
98 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 200 1. 00 200. 00

(BROKEN 5.18 M- 2.14 M



07-061744 Bl D245

07-LA-134-0 CONTRACT PROPOSAL OF LOwW BI DDER PAGE 11
10/ 03/ 02 10/ 07/ 02
| TEM | TEM UNIT COF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT
99 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 1, 800 2.00 3, 600. 00
100 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 830 4.00 3, 320. 00
101 (S) 860400 LI GHTI NG ( TEMPORARY) LS LUMP SUM 45, 000. 00* 45, 000. 00
102 (S) 029743 LI GHTI NG AND SI GN | LLUM NATI ON ( MODI FY) LS LUWP SUM 90, 000. 00* 90, 000. 00
103 (S) 029744 TRAFFI C MONI TORI NG STATI ON ( MODI FY) LS LUMP SUM 25, 000. 00* 25, 000. 00
104 (S) 029745 COMMUNI CATI ON SYSTEM ROUTI NG LS LUWP SUM 55, 000. 00* 55, 000. 00
105 999990 MOBI LI ZATI ON LS LUMP SUM 602, 970. 00* 602, 970. 00

TOTAL 6, 044, 444. 00



07-061744 Bl D245
07-LA-134-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 12
10/ 03/ 02 10/ 07/ 02
| TEM SECOND THI RD FOURTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00 10, 000. 00* 10000. 00
2 1, 100. 00 264000. 00 3, 000. 00 720000. 00 5, 000. 00 1200000. 00
3 62. 00 620. 00 62. 00 620. 00 50. 00 500. 00
4 2, 500. 00* 2500. 00 4,000. 00* 4000. 00 10, 000. 00~ 10000. 00
5 52, 000. 00* 52000. 00 30, 000. 00* 30000. 00 20, 000. 00* 20000. 00
6 9, 000. 00* 9000. 00 15, 000. 00~ 15000. 00 5, 000. 00* 5000. 00
7 300, 000. 00* 300000. 00 250, 000. 00* 250000. 00 300, 000. 00* 300000. 00
8 70. 00 3360. 00 110. 00 5280. 00 40. 00 1920. 00
9 5. 00 65500. 00 3.00 39300. 00 5. 00 65500. 00
10 19. 00 3040. 00 25.00 4000. 00 20. 00 3200. 00
11 3.10 2604. 00 3.00 2520. 00 6. 00 5040. 00
12 5, 000. 00 10000. 00 2,500. 00 5000. 00 1, 000. 00 2000. 00
13 22.00 126720. 00 40. 00 230400. 00 40. 00 230400. 00
14 290. 00 55100. 00 500. 00 95000. 00 300. 00 57000. 00
15 13. 20 12144.00 35. 00 32200. 00 25. 00 23000. 00
16 1.30 10023. 00 1.30 10023. 00 2.00 15420. 00
17 1.40 8246. 00 1.70 10013. 00 12. 00 70680. 00
18 1.05 2740. 50 1.00 2610. 00 2.00 5220. 00
19 300. 00 3900. 00 125. 00 1625. 00 200. 00 2600. 00
20 550. 00 2145. 00 250. 00 975. 00 500. 00 1950. 00
21 500. 00 500. 00 1, 450. 00 1450. 00 300. 00 300. 00
22 100. 00 400. 00 103. 00 412. 00 20. 00 80. 00
23 209. 00 9823. 00 210. 00 9870. 00 40. 00 1880. 00
24 700. 00 2730. 00 250. 00 975. 00 1, 000. 00 3900. 00
25 1.00 2410. 00 7.00 16870. 00 20. 00 48200. 00
26 540. 00 1620. 00 250. 00 750. 00 300. 00 900. 00
27 24. 00 1584. 00 24. 00 1584. 00 100. 00 6600. 00
28 900. 00 12600. 00 475. 00 6650. 00 500. 00 7000. 00
29 14, 750. 00* 14750. 00 16, 000. 00* 16000. 00 70, 000. 00* 70000. 00
30 7, 500. 00* 7500. 00 8, 000. 00~ 8000. 00 30, 000. 00* 30000. 00
31 6, 600. 00* 6600. 00 6, 700. 00* 6700. 00 30, 000. 00* 30000. 00
32 10, 500. 00~ 10500. 00 11, 000. 00* 11000. 00 30, 000. 00* 30000. 00
33 6, 000. 00* 6000. 00 7, 000. 00* 7000. 00 30, 000. 00* 30000. 00
34 30, 000. 00* 30000. 00 30, 000. 00* 30000. 00 30, 000. 00* 30000. 00
35 70. 00 133000. 00 55. 00 104500. 00 80. 00 152000. 00
36 100. 00 314000. 00 110. 00 345400. 00 100. 00 314000. 00
37 3, 500. 00* 3500. 00 11, 000. 00* 11000. 00 5, 000. 00* 5000. 00
38 75. 00 12150. 00 370. 00 59940. 00 300. 00 48600. 00
39 55. 00 26180. 00 125. 00 59500. 00 150. 00 71400. 00




07-061744 Bl D245

07-LA-134-0 SUMMARY OF REMAI NI NG BI DDERS PAGE 13

10/ 03/ 02 10/ 07/ 02
| TEM SECOND THI RD FOURTH

BI D AMOUNT BI D AMOUNT BI D AMOUNT

40 50. 00 17550. 00 74. 00 25974. 00 50. 00 17550. 00
41 50. 00 6300. 00 360. 00 45360. 00 50. 00 6300. 00
42 220. 00 1760. 00 240. 00 1920. 00 70. 00 560. 00
43 90, 000. 00* 90000. 00 87, 000. 00* 87000. 00 80, 000. 00* 80000. 00
44 3, 000. 00* 3000. 00 15, 000. 00* 15000. 00 20, 000. 00* 20000. 00
45 7, 000. 00* 7000. 00 7, 500. 00* 7500. 00 10, 000. 00~ 10000. 00
46 64, 000. 00* 64000. 00 70, 000. 00* 70000. 00 100, 000. 00* 100000. 00
47 65. 00 1950. 00 65. 00 1950. 00 100. 00 3000. 00
48 46. 00 1794. 00 110. 00 4290. 00 60. 00 2340. 00
49 63. 00 401310. 00 55. 00 350350. 00 60. 00 382200. 00
50 125. 00 1375. 00 270. 00 2970. 00 10. 00 110. 00
51 135. 00 945. 00 100. 00 700. 00 20. 00 140. 00
52 425. 00 124950. 00 425. 00 124950. 00 200. 00 58800. 00
53 490. 00 14700. 00 490. 00 14700. 00 300. 00 9000. 00
54 340. 00 112200. 00 360. 00 118800. 00 400. 00 132000. 00
55 1, 200. 00 19200. 00 1, 300. 00 20800. 00 2, 000. 00 32000. 00
56 91. 00 604240. 00 100. 00 664000. 00 90. 00 597600. 00
57 20, 000. 00* 20000. 00 24, 000. 00* 24000. 00 50, 000. 00* 50000. 00
58 330. 00 66660. 00 600. 00 121200. 00 500. 00 101000. 00
59 790. 00 219620. 00 1, 200. 00 333600. 00 2, 000. 00 556000. 00
60 490. 00 22050. 00 450. 00 20250. 00 500. 00 22500. 00
61 980. 00 49980. 00 700. 00 35700. 00 500. 00 25500. 00
62 1, 700. 00 47600. 00 2,275.00 63700. 00 1, 200. 00 33600. 00
63 100. 00 4100. 00 155. 00 6355. 00 400. 00 16400. 00
64 90. 00 30150. 00 65. 00 21775. 00 120. 00 40200. 00
65 21, 000. 00 21000. 00 20, 600. 00 20600. 00 10, 000. 00 10000. 00
66 7, 000. 00 7000. 00 6, 700. 00 6700. 00 2, 000. 00 2000. 00
67 170. 00 5950. 00 185. 00 6475. 00 200. 00 7000. 00
68 136. 00 973896. 00 130. 00 930930. 00 170. 00 1217370. 00
69 215. 00 3010. 00 220. 00 3080. 00 300. 00 4200. 00
70 1.90 199828. 70 1.90 199828. 70 2.00 210346. 00
71 1.00 5593. 00 1.00 5593. 00 1.40 7830. 20
72 14. 00 27202. 00 13. 00 25259. 00 20. 00 38860. 00
73 32.00 2112. 00 32.00 2112. 00 100. 00 6600. 00
74 23.00 598. 00 23.00 598. 00 100. 00 2600. 00
75 115. 00 230. 00 115. 00 230. 00 300. 00 600. 00
76 285. 00 1710. 00 285. 00 1710. 00 300. 00 1800. 00
77 1, 720. 00 3440. 00 1, 750. 00 3500. 00 300. 00 600. 00
78 2,100. 00 6300. 00 2,100. 00 6300. 00 300. 00 900. 00




| TEM

79
80
81
82
83
84
85
86
87
88
89
90
91
92
93
94
95
96
97
98
99
100
101
102
103
104
105

TOT

07-061744

07-LA-134-0
10/ 03/ 02
SECOND

Bl D AMOUNT
200. 00 10600. 00
850. 00 4165. 00
1.80 3888. 00
7.00 1302. 00
600. 00 4800. 00
240. 00 1920. 00
92. 00 276. 00
77.00 154. 00
2,100. 00 2100. 00
5, 050. 00 5050. 00
460. 00 460. 00
590. 00 590. 00
205. 00 63140. 00
200. 00 432000. 00
310. 00 46500. 00
175. 00 5950. 00
.82 8692. 00
3. 05 1006. 50
.77 4997. 30
1.02 204. 00
1.17 2106. 00
3. 05 2531. 50
46, 000. 00* 46000. 00
92, 000. 00* 92000. 00
2, 600. 00* 2600. 00
60, 000. 00* 60000. 00
610, 000. 00* 610000. 00
6,142, 825. 50

SUMMARY OF REMA
THI RD

Bl D AMOUNT
300. 00 15900
1, 300. 00 6370
3.00 6480
11. 00 2046
610. 00 4880
240. 00 1920
90. 00 270
75. 00 150
2,100. 00 2100
5, 050. 00 5050
460. 00 460
600. 00 600.
218. 00 67144.
265. 00 572400
285. 00 42750
220. 00 7480.
.70 7420.
4.00 1320.
.50 3245.
.50 100.
1.50 2700.
2.80 2324.
44, 000. 00* 44000
90, 000. 00* 90000.
2,500. 00* 2500.
54, 000. 00* 54000.
720, 000. 00* 720000
7,225,535.70

NI NG BI DDERS

FOURTH

BI D AMOUNT
200. 00 10600
2, 000. 00 9800
8. 00 17280
2.00 372
500. 00 4000
80. 00 640.
2, 000. 00 6000
1, 000. 00 2000
2, 000. 00 2000
5, 000. 00 5000
3, 000. 00 3000
600. 00 600
280. 00 86240.
300. 00 648000
300. 00 45000
200. 00 6800
2.00 21200.
3. 00 990.
2.00 12980.
2.00 400.
3.00 5400.
10. 00 8300.
50, 000. 00* 50000.
190, 000. 00* 190000
10, 000. 00* 10000.
60, 000. 00* 60000.
860, 000. 00* 860000
8, 783, 398. 20

Bl D245
PACE 14
10/ 07/ 02



